CITY OF MESQUITE
BID TABULATION

Title: South Mesquite Creek Sanitary Sewer Trunk Main Replacement, Phase 2 (Lucas Boulevard to Wilkinson Road)
Bid No 2010-027
Date: January 28, 2010 2:00 p.m.

				Wright Construction Co		Conatser Construction		North Texas Contracting		S. J. Louis Construction	
ITEM	QTY	UNIT	DESCRIPTION	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED
1.	1	LS	South Mesquite Creek Sanitary Sewer Trunk Main Replacement, Phase 2 (Lucas Boulevard to Wilkinson Road)	2,074,090.55	2,074,090.55	2,175,646.00	2,175,646.00	2,197,054.00	2,197,054.00	2,223,926.00	2,223,926.00
				Awarded Bid							
			GROSS TOTAL:		$ 2,074,090.55		$ 2,175,646.00		$ 2,197,054.00		$ 2,223,926.00
			LESS DISCOUNT:								
			NET TOTAL:		$ 2,074,090.55		$ 2,175,646.00		$ 2,197,054.00		$ 2,223,926.00
			TERMS:	Net 30		Net 30		Net 30		Net 30	
			DELIVERY:	As Stated		As Stated		As Stated		As Stated	

CITY OF MESQUITE
BID TABULATION

Title: South Mesquite Creek Sanitary Sewer Trunk Main Replacement, Phase 2 (Lucas Boulevard to Wilkinson Road)
Bid No 2010-027
Date: January 28, 2010 2:00 p.m.

				W. R. Hodgson Co.		UtiliTex Construction		Lewis Contractors, Inc.		John Burns Construction	
ITEM	QTY	UNIT	DESCRIPTION	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED
1.	1	LS	South Mesquite Creek Sanitary Sewer Trunk Main Replacement, Phase 2 (Lucas Boulevard to Wilkinson Road)	2,355,742.85	2,355,742.85	2,363,504.84	2,363,504.84	2,500,007.00	2,500,007.00	2,532,596.00	2,532,596.00
			GROSS TOTAL:		$ 2,355,742.85		$ 2,363,504.84		$ 2,500,007.00		$ 2,532,596.00
			LESS DISCOUNT:								
			NET TOTAL:		$ 2,355,742.85		$ 2,363,504.84		$ 2,500,007.00		$ 2,532,596.00
			TERMS:	Net 30		Net 30		Net 30		Net 30	
			DELIVERY:	As Stated		As Stated		As Stated		As Stated	

CITY OF MESQUITE
BID TABULATION

Title: South Mesquite Creek Sanitary Sewer Trunk Main Replacement, Phase 2 (Lucas Boulevard to Wilkinson Road)
Bid No 2010-027
Date: January 28, 2010 2:00 p.m.

				Niebur Golf, Inc		Perry Williams, Inc.		M-CO Construction		Fox Contractors, Inc.	
ITEM	QTY	UNIT	DESCRIPTION	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED
1.	1	LS	South Mesquite Creek Sanitary Sewer Trunk Main Replacement, Phase 2 (Lucas Boulevard to Wilkinson Road)	2,665,991.35	2,665,991.35	2,675,910.14	2,675,910.14	2,687,599.95	2,687,599.95	2,771,216.40	2,771,216.40
			GROSS TOTAL:		$ 2,665,991.35		$ 2,675,910.14		$ 2,687,599.95		$ 2,771,216.40
			LESS DISCOUNT:								
			NET TOTAL:		$ 2,665,991.35		$ 2,675,910.14		$ 2,687,599.95		$ 2,771,216.40
			TERMS:	Net 30		Net 30		Net 30		Net 30	
			DELIVERY:	As Stated		As Stated		As Stated		As Stated	

CITY OF MESQUITE
BID TABULATION

Title: South Mesquite Creek Sanitary Sewer Trunk Main Replacement, Phase 2 (Lucas Boulevard to Wilkinson Road)
Bid No 2010-027
Date: January 28, 2010 2:00 p.m.

				Atkins Bros. Equipment		Holloman Corporation					
ITEM	QTY	UNIT	DESCRIPTION	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED
1.	1	LS	South Mesquite Creek Sanitary Sewer Trunk Main Replacement, Phase 2 (Lucas Boulevard to Wilkinson Road)	2,906,418.00	2,906,418.00	3,217,086.25	3,217,086.25				
			GROSS TOTAL:		$ 2,906,418.00		$ 3,217,086.25				
			LESS DISCOUNT:								
			NET TOTAL:		$ 2,906,418.00		$ 3,217,086.25				
			TERMS:	Net 30		Net 30					
			DELIVERY:	As Stated		As Stated					