CITY OF MESQUITE
BID TABULATION

Title: Hailey Pump Station Improvement Project
Bid No: 2010-055
Date: June 8, 2010 2:00 p.m.

				Kennedy Electric, Inc.		TPC Controls, Inc.		Steve Drake Construction		Dal-Ec Construction, Ltd.	
ITEM	QTY	UNIT	DESCRIPTION	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED
			BASE BID								
1	1	LS	Hailey Pump Station Improvement Project, per specifications	646,329.39	646,329.39	673,959.00	673,959.00	699,741.00	699,741.00	700,726.00	700,726.00
			ALTERNATE BID								
2	1	LS	5-year extended full factory warranty genset and load bank	7,271.00	7,271.00	7,700.00	7,700.00	7,200.00	7,200.00	670.00	670.00
				Awarded Bid							
			GROSS TOTAL:		$ 653,600.39		$ 681,659.00		$ 706,941.00		$ 701,396.00
			LESS DISCOUNT:								
			NET TOTAL:		$ 653,600.39		$ 681,659.00		$ 706,941.00		$ 701,396.00
			TERMS:	Net 30		Net 30		Net 30		Net 30	
			DELIVERY:	200 Calendar Days		200 Calendar Days		200 Calendar Days		200 Calendar Days	

CITY OF MESQUITE
BID TABULATION

Title: Hailey Pump Station Improvement Project
Bid No: 2010-055
Date: June 8, 2010 2:00 p.m.

				Facility Solutions Group		WHF Electricial Contractors					
ITEM	QTY	UNIT	DESCRIPTION	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED	UNIT	EXTENDED
			BASE BID								
1	1	LS	Hailey Pump Station Improvement Project, per specifications	709,557.57	709,557.57	753,515.10	753,515.10				
			ALTERNATE BID								
2	1	LS	5-year extended full factory warranty genset and load bank	6,610.00	6,610.00	3,400.00	3,400.00				
			GROSS TOTAL:		$ 716,167.57		$ 756,915.10				
			LESS DISCOUNT:								
			NET TOTAL:		$ 716,167.57		$ 756,915.10				
			TERMS:	Net 30		Net 30					
			DELIVERY:	200 Calendar Days		200 Calendar Days					